

**“CONSTRUCTION OF BRIDGES IN PACKAGES WIDELY SPREAD AT DIFFERENT
LOCATIONS ON STATE HIGHWAYS/MAJOR DISTRICT ROADS/OTHER ROADS/VILLAGE
ROADS IN THE STATE OF KARNATAKA ON TURNKEY BASIS BASED ON TENDERERS OWN
DESIGN- PACKAGE-I to PACKAGE-V ”**

CORRIGENDUM / ADDENDUM

SL. NO.	AS IN THE SHORT TERM TENDER NOTIFICATION No. KRDCL/IFB/2017-18/18 dtd. 27.07.2017	MODIFIED SCHEDULE
1	i. The deadline for submission of Technical and Financial Bids is up to 4.00 P.M on 11.09.2017. ii. Date & time of opening of Techncial Bids is on 14.09.2017 @ 11.30 A.M.	i. Re-scheduled deadline for submission of Technical and Financial Bids is on 21.09.2017 up to 4.00 P.M. ii. Date & time opening of Techncial Bids is on 25.09.2017 @ 11.30 A.M.


CHIEF ENGINEER
KRDCL, BANGALORE


Addendum to Tender Document for "

"Construction of Bridges in Packages Widely Spread at Different Locations on State Highways/Major District Roads/Other Roads/Village Roads in the State of Karnataka on Turnkey Basis Based on Tenderer's Own Design"

Package I

(Kalaburgi, Vijayapura & Bagalakote Districts)

Sl.No.	Details as in uploaded Tender Document	To be Read as																								
1	<p>Section 8 : Contract Data</p> <p>The Intended Completion Date for the whole of the Works is 24 to 36 months including monsoon with the following milestones [17, 26 of CC]</p>	<p>Section 8 : Contract Data</p> <p>The Intended Completion Date for the whole of the Works is 24 to 36 months including monsoon [17, 26 of CC]</p> <table border="1"><thead><tr><th>Sl.No.</th><th>Bridge Code</th><th>Period of Completion</th></tr></thead><tbody><tr><td>1</td><td>N-KAL-AFZ-001</td><td>36</td></tr><tr><td>2</td><td>N-KAL-SED-04</td><td>30</td></tr><tr><td>3</td><td>N-KAL-KAL-06</td><td>24</td></tr><tr><td>4</td><td>N-KAL-JEW-08</td><td>36</td></tr><tr><td>5</td><td>N-VIJ-MUD-15</td><td>30</td></tr><tr><td>6</td><td>N-BGK-MUD-26</td><td>24</td></tr><tr><td>7</td><td>N-BGK-JAM-27</td><td>30</td></tr></tbody></table>	Sl.No.	Bridge Code	Period of Completion	1	N-KAL-AFZ-001	36	2	N-KAL-SED-04	30	3	N-KAL-KAL-06	24	4	N-KAL-JEW-08	36	5	N-VIJ-MUD-15	30	6	N-BGK-MUD-26	24	7	N-BGK-JAM-27	30
Sl.No.	Bridge Code	Period of Completion																								
1	N-KAL-AFZ-001	36																								
2	N-KAL-SED-04	30																								
3	N-KAL-KAL-06	24																								
4	N-KAL-JEW-08	36																								
5	N-VIJ-MUD-15	30																								
6	N-BGK-MUD-26	24																								
7	N-BGK-JAM-27	30																								


Chief Engineer,
KRDCL, Bangalore



Addendum to Tender Document for "

"Construction of Bridges in Packages Widely Spread at Different Locations on State Highways/Major District Roads/Other Roads/Village Roads in the State of Karnataka on Turnkey Basis Based on Tenderer's Own Design"

Package II
(Belgavi District)

Sl.No.	Details as in uploaded Tender Document	To be Read as																											
1	<p>Section 8 : Contract Data</p> <p>The Intended Completion Date for the whole of the Works is 24 to 36 months including monsoon with the following milestones [17, 26 of CC]</p>	<p>Section 8 : Contract Data</p> <p>The Intended Completion Date for the whole of the Works is 24 to 36 months including monsoon [17, 26 of CC]</p> <table border="1"><thead><tr><th>Sl.No.</th><th>Bridge Code</th><th>Period of Completion</th></tr></thead><tbody><tr><td>1</td><td>N-BGM-CHI-34</td><td>36</td></tr><tr><td>2</td><td>N-BGM-RAY-35</td><td>36</td></tr><tr><td>3</td><td>N-BGM-ATH-36</td><td>36</td></tr><tr><td>4</td><td>N-BGM-CHI-37</td><td>24</td></tr><tr><td>5</td><td>N-BGM-GOK-39</td><td>24</td></tr><tr><td>6</td><td>N-BGM-BAI-40</td><td>30</td></tr><tr><td>7</td><td>N-BGM-BAV-48</td><td>24</td></tr><tr><td>8</td><td>N-BGM-RAY-50</td><td>36</td></tr></tbody></table>	Sl.No.	Bridge Code	Period of Completion	1	N-BGM-CHI-34	36	2	N-BGM-RAY-35	36	3	N-BGM-ATH-36	36	4	N-BGM-CHI-37	24	5	N-BGM-GOK-39	24	6	N-BGM-BAI-40	30	7	N-BGM-BAV-48	24	8	N-BGM-RAY-50	36
Sl.No.	Bridge Code	Period of Completion																											
1	N-BGM-CHI-34	36																											
2	N-BGM-RAY-35	36																											
3	N-BGM-ATH-36	36																											
4	N-BGM-CHI-37	24																											
5	N-BGM-GOK-39	24																											
6	N-BGM-BAI-40	30																											
7	N-BGM-BAV-48	24																											
8	N-BGM-RAY-50	36																											


Chief Engineer,
KRDCL, Bangalore

ADDENDUM TO TENDER DOCUMENT

for

"Construction of Bridges in Packages Widely Spread at Different Locations on State Highways/Major District Roads/Other Roads/Village Roads in the State of Karnataka on Turnkey Basis Based on Tenderer's Own Design"

Package III

(Dharwad, Haveri, Gadag, Shivamogga, Dakshina Kannada & Udupi Districts)

SL.NO.	DETAILS AS IN UPLOADED TENDER DOCUMENT	TO BE READ AS																																																
1.	<p>Section 8 : Contract Data</p> <p>The Intended Completion Date for the whole of the Works is 15 to 36 months including monsoon with the following milestones [17, 26 of CC]</p>	<p>Section 8 : Contract Data</p> <p>The Intended Completion Date for the whole of the Works is 18 to 48 months including monsoon. [17, 26 of CC]</p> <table border="1"><thead><tr><th>Sl. No.</th><th>Bridge No.</th><th>Bridge Code</th><th>Completion Period months</th></tr></thead><tbody><tr><td>1</td><td>16</td><td>N-DWD-HUB-56</td><td>18</td></tr><tr><td>2</td><td>17</td><td>N-DWD-NAV-57</td><td>18</td></tr><tr><td>3</td><td>18</td><td>N-HAV-HAN-65</td><td>18</td></tr><tr><td>4</td><td>20</td><td>N-HAV-HV-69</td><td>18</td></tr><tr><td>5</td><td>29</td><td>S-SHM-THI-150</td><td>24</td></tr><tr><td>6</td><td>30</td><td>S-SHM-THI-151</td><td>24</td></tr><tr><td>7</td><td>31</td><td>S-SHM-THI-151A</td><td>24</td></tr><tr><td>8</td><td>32</td><td>S-SHM-BHA-152</td><td>18</td></tr><tr><td>9</td><td>33</td><td>S-SHM-SAG-155</td><td>48</td></tr><tr><td>10</td><td>34</td><td>S-DK-BAN-156</td><td>30</td></tr><tr><td>11</td><td>35</td><td>S-UDP-UDP-160</td><td>30</td></tr></tbody></table>	Sl. No.	Bridge No.	Bridge Code	Completion Period months	1	16	N-DWD-HUB-56	18	2	17	N-DWD-NAV-57	18	3	18	N-HAV-HAN-65	18	4	20	N-HAV-HV-69	18	5	29	S-SHM-THI-150	24	6	30	S-SHM-THI-151	24	7	31	S-SHM-THI-151A	24	8	32	S-SHM-BHA-152	18	9	33	S-SHM-SAG-155	48	10	34	S-DK-BAN-156	30	11	35	S-UDP-UDP-160	30
Sl. No.	Bridge No.	Bridge Code	Completion Period months																																															
1	16	N-DWD-HUB-56	18																																															
2	17	N-DWD-NAV-57	18																																															
3	18	N-HAV-HAN-65	18																																															
4	20	N-HAV-HV-69	18																																															
5	29	S-SHM-THI-150	24																																															
6	30	S-SHM-THI-151	24																																															
7	31	S-SHM-THI-151A	24																																															
8	32	S-SHM-BHA-152	18																																															
9	33	S-SHM-SAG-155	48																																															
10	34	S-DK-BAN-156	30																																															
11	35	S-UDP-UDP-160	30																																															


CHIEF ENGINEER,
KRDCL, BANGALORE

**ADDENDUM TO TENDER DOCUMENT
UNDER PACKAGE -III**

Bridge Code S-SHM-SAG-155 (Construction of Hasirumakki Bridge in Sagara Taluk)	
As per Tender Document- 3.2(b) Eligibility Criteria	Modified - 3.2(b) Eligibility Criteria
Mandatorily achieved satisfactory completion as a prime contractor for at least FIVE similar work (i.e., Major Bridge comprising of post-tensioned I/Y/T Girders / Box girders, Precast RCC girders) to an extent that cumulative cost of these FIVE major bridges shall not be less than 50% of the cost of the work (i.e., Rs.100 Crores) in the last seven years.	Mandatorily achieved satisfactory completion as a prime contractor for at least SIX similar work (i.e., Major Bridge comprising of post-tensioned I/Y/T Girders / Box girders, Precast RCC girders) to an extent that cumulative cost of these SIX major bridges shall not be less than 50% of the cost of the work (i.e., Rs.100 Crores) in the last seven years

All other Terms & Conditions as specified in the Tender Document remains unaltered.


**CHIEF ENGINEER,
KRDCL, BANGALORE**


Addendum to Tender Document for

"Construction of Bridges in Packages Widely Spread at Different Locations on State Highways/Major District Roads/Other Roads/Village Roads in the State of Karnataka on Turnkey Basis Based on Tenderer's Own Design"

Package IV

(KARWAR, HONNAVAR, ANKOLA AND KUMTA TALUK)

Sl.No.	Details as in uploaded Tender Document	To be Read as																																
1.	Section 8 : Contract Data The Intended Completion Date for the whole of the Works is 18 to 36 months including monsoon with the following milestones [17, 26 of CC]	Section 8 : Contract Data The Intended Completion Date for the whole of the Works is 18 to 30 months including monsoon. [17, 26 of CC] <table border="1"><thead><tr><th>Sl No</th><th>Bridge No</th><th>Bridge Code</th><th>Completion Period (Months)</th></tr></thead><tbody><tr><td>1</td><td>22</td><td>N-UK-ANK-95</td><td>18</td></tr><tr><td>2</td><td>23</td><td>N-UK-HON-96</td><td>30</td></tr><tr><td>3</td><td>24</td><td>N-UK-HON-97</td><td>24</td></tr><tr><td>4</td><td>25</td><td>N-UK-HON-98</td><td>24</td></tr><tr><td>5</td><td>26</td><td>N-UK-KAR-99</td><td>15</td></tr><tr><td>6</td><td>27</td><td>N-UK-KUM-100</td><td>18</td></tr><tr><td>7</td><td>28</td><td>N-UK-KUM-122</td><td>18</td></tr></tbody></table>	Sl No	Bridge No	Bridge Code	Completion Period (Months)	1	22	N-UK-ANK-95	18	2	23	N-UK-HON-96	30	3	24	N-UK-HON-97	24	4	25	N-UK-HON-98	24	5	26	N-UK-KAR-99	15	6	27	N-UK-KUM-100	18	7	28	N-UK-KUM-122	18
Sl No	Bridge No	Bridge Code	Completion Period (Months)																															
1	22	N-UK-ANK-95	18																															
2	23	N-UK-HON-96	30																															
3	24	N-UK-HON-97	24																															
4	25	N-UK-HON-98	24																															
5	26	N-UK-KAR-99	15																															
6	27	N-UK-KUM-100	18																															
7	28	N-UK-KUM-122	18																															



Chief Engineer,
KRDCL, Bangalore

Addendum to Tender Document for

"Construction of Bridges in Packages Widely Spread at Different Locations on State Highways/Major District Roads/Other Roads/Village Roads in the State of Karnataka on Turnkey Basis Based on Tenderer's Own Design"

Package V
(Hassan, Chikmagalur, Mandya and Bangalore Districts)

Sl.No.	Details as in uploaded Tender Document	To be Read as																																								
1.	Section 8 : Contract Data The Intended Completion Date for the whole of the Works is 18 to 36 months including monsoon with the following milestones [17, 26 of CC]	Section 8 : Contract Data The Intended Completion Date for the whole of the Works is 18 to 36 months including monsoon. [17, 26 of CC] <table border="1"><thead><tr><th>Sl. No.</th><th>Bridge No</th><th>Bridge Code</th><th>Period of Completion</th></tr></thead><tbody><tr><td>1</td><td>36</td><td>S-HSN-ALU-174</td><td>21</td></tr><tr><td>2</td><td>37</td><td>S-HSN-ARK-175</td><td>24</td></tr><tr><td>3</td><td>38</td><td>S-HSN-ARK-176</td><td>24</td></tr><tr><td>4</td><td>39</td><td>S-CKM-MUD-181</td><td>18</td></tr><tr><td>5</td><td>40</td><td>S-CKM-KOP-182</td><td>24</td></tr><tr><td>6</td><td>41</td><td>S-CKM-NRP-184</td><td>36</td></tr><tr><td>7</td><td>42</td><td>S-MDY-MAD-209</td><td>21</td></tr><tr><td>8</td><td>43</td><td>S-MDY-SRI-216</td><td>30</td></tr><tr><td>9</td><td>44</td><td>S-BNG-BNG-220</td><td>24</td></tr></tbody></table>	Sl. No.	Bridge No	Bridge Code	Period of Completion	1	36	S-HSN-ALU-174	21	2	37	S-HSN-ARK-175	24	3	38	S-HSN-ARK-176	24	4	39	S-CKM-MUD-181	18	5	40	S-CKM-KOP-182	24	6	41	S-CKM-NRP-184	36	7	42	S-MDY-MAD-209	21	8	43	S-MDY-SRI-216	30	9	44	S-BNG-BNG-220	24
Sl. No.	Bridge No	Bridge Code	Period of Completion																																							
1	36	S-HSN-ALU-174	21																																							
2	37	S-HSN-ARK-175	24																																							
3	38	S-HSN-ARK-176	24																																							
4	39	S-CKM-MUD-181	18																																							
5	40	S-CKM-KOP-182	24																																							
6	41	S-CKM-NRP-184	36																																							
7	42	S-MDY-MAD-209	21																																							
8	43	S-MDY-SRI-216	30																																							
9	44	S-BNG-BNG-220	24																																							


Chief Engineer,
KRDCL, Bangalore