



KARNATAKA ROAD DEVELOPMENT CORPORATION LIMITED

(A Government of Karnataka Enterprise)

16/J, Miller Tank Bed Area, Bangalore – 560 052

Telephone: 22380141/42, 2238 2360/62 Fax: 080-49071400

No. KRDCL/IFB/2017-18/307

Date: 09.05.2017

ADDENDUM

(On e-procurement basis)

Sub: Construction of Bypass (Realignment) to Torangal Town (Apprx. 6.442 Km) on Kudligi-Sandur - Toranagal Road on SH-40 in Bellari District.

Ref: 1. Invitation for Bids No. KRDCL/IFB/2016-17/30 dated 28.03.2017 appeared in Times of India daily and Udayavani daily dated 29.03.2017.

2. Corrigendum No. KRDCL/IFB/2017-18/260 Date: 02.05.2017

===

In continuation to the above reference dated 29.03.2017 & 02.05.2017 respective, the following are the amendments with respect to name of the work

Sl.No	AS PER NOTIFICATION NO.30 DATED 28.03.2017 & Corrigendum No.260 dated 02.05.2017	SHALL BE READ AS
1	Construction of Bypass to Torangal Town (Apprx. 6.442 Km) on Kudligi-Sandur -Toranagal Road on SH-40 in Bellari District	Construction of Bypass (Realignment) to Torangal Town (Apprx. 6.442 Km) on Kudligi-Sandur - Toranagal Road on SH-40 in Bellari District
2	Approximate cost of work (In Rs. Lakhs) Rs.3000.00	Approximate cost of work (In Rs.Lakhs) Rs.3365.00
3	Earnest Money Deposit (Rs in Lakhs) Rs.30.00	Earnest Money Deposit 1% of the amount put to Tender (in Rs. Lakhs) Rs.1.00 (e-portal) and Rs 32.65 (Bank Guarantee)
4	Period for completion (including monsoon) 12 months	Period for completion (including monsoon) 09 months

All other items & conditions remain unaltered

Note: Please note henceforth, any changes in the schedule will not be published through News papers and further changes will be updated only on e-portal/KRDCL Website.

Sd/-
CHIEF ENGINEER
KRDCL/BENGALURU